

SECRET

Copy 1 of 6

Page 1 of 2

SAPC

22976

COPY 1 OF 3

20 December 1957

REQUIREMENT 1

PROPOSAL FOR FIELD ENGINEERING SERVICES

CONTRACT A-103

For the Period of 1 January 1958 to 30 June 1958

EXHIBIT B

Item 1. Overseas Resident Field Engineering Services,
Systems 1 and 3, Requirement 1.

25X1D

a. One engineer presently acting as field supervisor will be required to continue in this capacity. This engineer will provide the necessary instruction for the maintenance and operation of the [redacted] and System 6. He will supply the necessary planning and coordination of effort to continue the technical support of the project. He will provide the necessary liaison among the field units, Project Headquarters, and the factory. He will be available to render assistance at any location requiring his assistance, and will coordinate the efforts of all field units in securing maximum and efficient utilization of the equipment. His normal station of duty will be at the factory. He will travel overseas as required.

b. A total of three technical representatives will be required throughout this proposal period to continue the technical support of System 1, System 3, the [redacted] Equipment and all associated test equipment. Three additional technical representatives will be required part time through this proposal period.

c. Man Months, Field Engineering Supervisor or MTS:

25X1D

Man Months

4

d. Man Months, Technician:

Man Months

27

e. Estimated Travel:

2 Trips

SECRET

SECRET

Page 2 of 2

20 December 1958

Item 2. Overseas Resident Field Engineering Services, System 4, Requirement 1.

25X1D

25X1D

a. One engineer and one technician will be required to operate and maintain System 4 [REDACTED] [REDACTED] The services of one R & D consultant will be required for approximately two months at the overseas location to complete the transition between R & D effort and field support.

b. Man Months, Engineering:

Man Months

8

c. Man Months, Technician:

Man Months

6

Item 3. Resume of the Total Estimated Time and Charges for Contract A-103, Requirement 1, for the Period of 1 January 1958 to 30 June 1958.

a. Man Months, Field Engineering Supervisor or MTS

4

b. Man Months, Engineering

8

c. Man Months, Technician

33

d. Total Estimated Funding Required

25X1A

[REDACTED]

SECRET